
 5.  Personnel with Construction Experience Using the Contracting Procedure Appendix A

within the last 10 years

Name Summary of Experience Project Names

$5 Million +  

Project Size

Project 

Type Planning Design Construction

Role 

Start

Role 

Finish
Albert, Donna, PE Senior PM,  15 yrs experience WCCW G Unit 9.7M GCCM PM PM PM Jul-95 Jan-98

Civil Engineer Stafford Creek Correctional 

Facility 177.5M GCCM PM PM PM Sep-96 Apr-01

New Classroom & Technology 

Building - Pierce College 6M DBB PM PM PM Jun-99 Jul-03

College Center Building, PC 13.7M DBB PM PM PM Jun-99 Oct-04

Bremerton Readiness Center 8.6M DBB PM PM PM Aug-99 Jul-04

Health Sciences Renovation / 

Student Recreation Center, PC 9.5M DBB PM PM PM Jul-03 Sep-06

Cascade Building Core 

Renovation - Phase 1, PC 9.9M DBB PM PM PM Apr-05

Christian, Rich, RA Senior PM, Registered Architect DSHS Special Commitment 

Center 53.3M GCCM PM PM PM Oct-99 Mar-07

Legal Offenders Unit, WSH 40.1M DBB PM PM PM May-97 Jan-04

Colasurdo, Bob, RA Senior PM, Registered Architect Science & Techology Bldg, BCC 30M GCCM PM PM PM Feb-07 Sep-08

Campus Center Remodel, SVC 6.2M DBB PM PM PM Aug-04 Feb-07

Classroom/Office Bldg 2, CCC 23M GCCM PM PM PM Jun-05 Feb-07

Davis, Tom  PE Senior PM  WAS 400 Bed Addition 18.6M GCCM PM PM PM Apr-94 Oct-97

20 years with General Contractor Special Offender Unit 42.3M GCCM PM PM PM Mar-98 Jan-02

20 years with PM with GA Monroe Close Custody 5.4M GCCM PM PM PM Aug-97 Mar-00

MCC 100 Bed IMU 24.9M DBB PM PM PM Sep-01 Apr-06

Dixon, Bob, RA Deputy Assistant Director,  Team 

B Skilled Nursing Facility, DVA 42M GCCM PM PM PM Feb-02 May-05

Registered Architect UWBCC Phase I 90M GCCM PM PM PM Sep-98 Jun-02

New Science Building, TCC 22.1M DBB PM PM PM Dec-01

New Student Center, CPTC 13.1M DBB PM PM PM Feb-03

Personal Care Services Center, 

CPTC 5.6M DBB PM PM PM Mar-04

Deakins, Nancy, PE
Deputy Assistant Director, DSHS

Airway Heights Corrections 

Center 90M GCCM PM PM PM Jan-91 Feb-94

Civil Engineer

Doty, Wayne, PE Senior PM North Close Security Compound 143.6M DB PM PM PM Feb-03 Aug-07

Civil Engineer Stafford Creek (Phase 1) 177.5M GCCM PM Sep-96 Apr-01

SCCC Additional Housing / 

Laundry 16.4M DBB PM PM PM Mar-00 Jun-03

BAR Units Conversion, WSP 13.5M DBB PM PM PM Aug-03 Apr-07

Replacement Warehouse, WSP 6.5M DBB PM PM PM Aug-03 Jul-06

Harkness, Dwayne RA Senior PM Legislative Building Rehab 96M GCCM PM PM PM Oct-97 Mar-05

Registered Architect

Role during Project Phases 
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Hollar, Dwight, RA
Senior PM

McNeil Island Corrections Center 

(DSHS) 63.6M GCCM PM PM PM Feb-01 Nov-04

Registered Architect Washington Corrections Center 

for Women Healthcare Bldg 19M DBB PM PM PM Jan-07 Sep-07

Kacel, Bob, RA Senior PM Classroom/Office Bldg 2, CCC 23M GCCM   PM Feb-07 Sep-08

Registered Architect

Kittas, Elizabeth AIA Senior PM Phase 2 UWB/CCC 145M GCCM PM PM PM Jul-97 Jun-02

Registered Architect Phase 3A, North Building, LWT 15M DBB PM PM PM Jun-99 Nov-05

Redmond Campus Facility, LWT 5.4M DBB PM PM PM Apr-01 Apr-05

Robinswood Bldg 24M GCCM PM PM PM Apr-99 Dec-02

Koal, Penny AIA Senior PM                                               

Registered Architect

Natural Science Complex, 

SPSCC 24M GCCM PM PM PM Jul-03 Sep-08

Humanities Building, SPSCC 15.9M DBB PM PM PM May-99 Sep-05

Family Education Center, SPSCC 12.5M DBB PM PM PM Dec-00 Mar-04

Lewandowski, Steve, RA
Senior PM                         

Registered Architect                             

WCC 97-99 -Correctional 

Industries Building 3.1M GCCM PM Apr-99 Dec-99

Nugen, Kent, PE Deputy Assistant Director, Team 

C

Stafford Creek Corrections 

Facility 177.5M GCCM PM PM PM Sep-96 Apr-01

Civil Engineer

Olson, Jack, PE Senior PM CRCC Phase I Expansion 245.3M DB PM PM PM

Civil Engineer Heritage Park DBB PM PM PM

Sullivan, Joe PE Senior PM Higher Ed Center, Highline CC 21.2M GCCM PM PM PM Jun-01 Feb-05

Mechanical Engineer New Arts & Science, Everett CC 26M GCCM PM PM PM Jan-01 Nov-06

Student Union Building, HCC 12.4M DBB PM PM PM May-01 Dec-05

Instructional Technology Center, 

S. Seattle CC 14.1M DBB PM PM PM Jul-01 Apr-05

Distribution Center Expansion, 

WSLCB 10.9M DBB PM PM PM Feb-05

East Wing Restoration, Bates 

College 7M DBB PM PM PM Aug-97 Jul-01

Szumlanski, Paul, PE Deputy Assistant Director, Team 

A Larch & Cedar Creek Corrections 22.1M GCCM PM PM PM Sep-95 May-98

Civil Engineer UWB/CCC 90M GCCM PM PM PM Sep-97 Sep-98

Wellman, Joy, PE Senior PM, WCCW Mental Health 24.8M GCCM PM PM PM Sep-98 Mar-07

Civil Engineer
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